

**INFRASTRUCTURE WORKS TO SITES S7, S8, S9 & S10 IN MORCELLEMENT AUREA LIVING HARMONY, COTE D'OR - CONTRACT  
NO. SPDL/RFP/C2024/29**

**BILL NO.1 - PRELIMINARY AND GENERAL ITEMS**

<i>Item</i>	<i>Description</i>	<i>Unit</i>	<i>Qty</i>	<i>Rate (Rs)</i>	<i>Amount (Rs)</i>
1.1.10	Allow for administrative requirements of the Contract as detailed in Clauses 1.16 and 1.21 of the Specifications <i>(15 months construction period + 2 months contract winding up)</i> .	Month	17		200,000
1.1.11	Allow for consumables, office maintenance and running costs as per Clause 1.16 of the Specifications <i>(15 months construction period + 2 months contract winding up)</i> .	Month	17		
1.1.12	Allow for supply and fixing of signboard as per Engineer's instructions.	No.	2		
1.1.13	Allow for all necessary liaison with Authorities, including Traffic Diversions and Police Superintendence as required during the whole Contract period in accordance with Clauses 1.9, 1.24 and 1.25 of the Specifications.	Month	15		
1.1.14	Allow for protection and relocation of essential Public Services and any laboratory tests either on-site or off-site as may be directed by the Engineer and the Authorities concerned. (Provisional)	PS			
1.1.15	Allow for Contractor's on-cost on item 1.1.14	%		5	
1.1.16	Allow for transport for ancillary works and services on site in accordance with Clause 1.22 of the Specifications <i>(15 months construction period + 2 months contract winding up)</i> .	Month	17		
1.1.17	Allow for surveys and drawings as per Clause 1.17 and 1.18 of the Specifications.	Sum			
	Fixed Time - Related	Month	15		
1.1.18	Allow for confirmatory surveys as per Clause 1.32 of the Specifications.	Sum			
1.1.19	Allow for complete as-built survey and as-built drawings as per Clause 1.55 of the Specifications.	Sum			
1.1.20	Allow for submission of regular monthly environmental monitoring reports to the Engineer during the whole execution of the works.	Month	15		
CARRIED TO CAST SUMMARY					